






Award Conditions to the Financial Assistance Award  
Between the Denali Commission and Tanana Power Company, Inc. 

For Tanana Bulk Fuel Storage Facility Revisions 
Project No. 0127-DC-2004-I14 

1. Scope of Work 
Tanana Power Company, Inc. (TPC), acting as the primary operator of the Tanana Bulk 
Fuel Storage Facility, shall make necessary revisions to the tank farm project to bring all 
participants into full, accessible utilization of the project.  Specifically, the new bulk fuel 
tank at the school will be connected into the school boiler room in accordance with 
applicable codes and regulations; the access road will be repaired; the ground fault 
problem at the tank farm will be corrected, the pumping problems at the city tanks and 
the TTC compartmentalized tanks will be corrected, broken flex connector will be 
replaced and 25 tank valves will be replaced.  Within 45 days of completion of the 
repairs, the property transfer from TPC to the Tanana Tribal Council shall be completed 
and recorded. All tanks will be put into use by the end of the summer.  The  

 
All Commission funding is intended for use for the scope of work identified in the Award 
document only.  The final $15,000.00 of this award will only be available upon 
completion of the second and third milestones listed below.  The total funding available 
for this work will not exceed $51,225.00.  In the event there is a balance of funding 
remaining after the full scope of work has been completed, the Denali Commission shall 
determine how the excess funds will be allocated. 

2. Milestones 
The following milestones are identified as the major steps to be completed as part of the 
project.  “Planned” dates for the milestones are included here.  As part of each progress 
report, recipients shall update the progress toward meeting these milestones (see section 
7, Reporting). 
 

Planned  

Milestone  
Start  
Date  

End  
Date  

Complete revisions to bulk fuel storage facility 15 May 04 29 Jun 04 

Complete property transfer and record 30 Jun 04 14 Aug 04 

Put all participants tanks into service  30 Jun 04 15 Sep 04 

3. Award Performance Period 
The Award performance period is May 15, 2004 through September 15, 2004.  This is the 
period during which Award recipients can incur obligations or costs against this Award. 

4. Direct and Indirect Costs 
The cost principles of 48 CFR 31.2, Contracts with Commercial Organizations are 
applicable to this Award.  Indirect costs up to 20% are allowable under this Award and 
are included in the amount of the award. TPC undertakes to perform this work with no 
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profit markup for work performed or managed by its own workforce.  Please refer to the 
cost principles regulations for specific details on other allowable charges under this 
Award. 

5. Budget and Program Revisions 
The Administrative Circular OMB Circular A-110 applies to this Award.  Please refer to 
the Administrative Circular for specific details on revisions to this Award.  The 
Administrative Circular requires that TPC will inform the Commission in writing (e-mail, 
letter, or report) at the earliest possible date of any unanticipated project cost overrun, 
project schedule delays, or changes in the project scope or changed site conditions. 

6. Payments 
Payments under this Award will be made through the U.S. Department of Treasury’s 
Automated Standard Application for Payment (ASAP) system.  The ASAP system is the 
Commission’s mechanism for requesting and delivering Federal funds to Award 
recipients.  Your organization must be registered with the ASAP program in order to 
make draw downs.  Please contact the Commission’s Program Manager or Finance 
Manager for further information about registering with the ASAP program.  Payments 
shall be made in accordance with Administrative Circular A-110.  No interest will be 
accrued on these funds. 

7. Reporting  
Three forms of project reporting are required under this Award, listed below.  TPC shall 
submit reports using the Denali Commission’s on- line Project Database System, available 
at www.denali.gov.  If there are technical limitations which may prevent the recipient 
from meeting this requirement, please contact the Program Manager listed in this 
agreement. 
 
a. Progress Reports shall be submitted at project completion.  The reporting period is 

May 15, 2004 through September 15, 2004.  Reports are due within 30 days of the 
end of the reporting period.  Progress reports shall include the following: 

 
i. Total project funding, including both Denali Commission funding and other 

project funding sources. 
ii. The total project expenditures for the project as of the end of the reporting 

period, including both Denali Commission and Other funding sources. 
iii. Update schedule and milestone information as identified in the Scope of Work 
iv. Narrative summary of the project status and accomplishments to date, and 

address the following questions: is the project on schedule, is the project on 
budget, and what actions are planned to address any project problems. 

v. For minor repair and renovation projects or other non-construction projects, 
pictures should be provided of before and after, or photos that are 
representative of the funded activity, to the extent possible.  Photos shall be 
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provided in a digital format as part of the on- line report.  A short description 
of the activity and names of those in the photos shall also be provided. 

 
b. Wage and Residency Reports shall be submitted on an annual basis using the Denali 

Commission On-line Project Database.  The reporting period is the duration of the 
project.  Reports are due within 30 days of the end of the reporting period.  The Wage 
and Residency Report shall include the following information by for each 
construction project 

i. Total number of Local Residents employed during the project and their total 
payroll earnings. 

ii. Total number of Non-Local Alaska Residents employed during the project and 
their total payroll earnings. 

iii. Total number of Non-Alaska Residents employed during the project and their 
total payroll earnings. 

 
c. Federal Single Audits shall be submitted annually, when required.  In accordance 

with OMB Circular A-133, which requires [subpart 200] “Non-Federal entities that 
expend $500,000 or more in a year in Federal awards shall have a single or program-
specific audit conducted for that year in accordance with the provisions of this part.  
[subpart 205]  The determination of when an award is expended should be based on 
when the activity related to the award occurs.” 

 
Recipients shall also submit single audits to the Federal Clearinghouse designated by 
OMB.  Information can be found on the following web-site: 
http://harvester.census.gov/sac/ 

8. Project Close-Out 
The project close-out shall be completed within 90 days of the end of the Award 
performance period or within 90 days of the completion of the project, whichever is 
earlier.  Recipients must also draw down any remaining funds for expenditures incurred 
under this award during this 90-day period. 
 
The Project Close-out report shall be submitted on- line through the Denali Commission’s 
on- line Project Database System, available at www.denali.gov.   The progress report 
outlined in paragraph 7a may be submitted as a project closeout report if all the necessary 
information is available at that time. The project close out will require the recipient to 
submit the following information: 
 
a. Final data for each item listed in paragraph 6(a) “Progress Reports” 
b. Final project expenditures itemized by the following categories: planning & design; 

materials & equipment; freight; labor; project administration/overhead and other 
expenses. 
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c. Acknowledgement of support: For all construction projects, the Award recipient shall 
display a sign that acknowledges the Government’s support for the project(s) 
developed under this Award.  The Commission will provide an appropriate sign.  The 
Award recipient must request an indoor and/or an outdoor sign from the Commission 
office.  Pickup or delivery of the sign can be arranged at that time. 

9. Public Policy Laws and Assurances 
Award Recipients are required to comply with the public policy laws and assurances on 
Standard Forms SF 424b (non-construction projects) or SF 424d (construction projects).  
This form must also be signed by a certifying official of the organization.  Some of the 
laws are highlighted below for your reference. 

 
To the maximum extent practicable, considering applicable laws, Funding Recipients 
shall accomplish the project contemplated by the Award using local Alaska firms and 
labor.  

 
No portion of this award may be used for lobbying or propaganda purposes as prohibited 
by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74. 

 
Project level environmental reviews in accordance with the National Environmental 
Policy Act (NEPA) and the National Historic Preservation Act (NHPA) are required for 
each project undertaken with Denali Commission funds. 

10. Non-Compliance with Award Conditions 
Recipients not in compliance with the terms and conditions of this Financial Assistance 
Award will be notified by the Denali Commission.  The Denali Commission will work 
with the recipient to identify the steps necessary to bring them back into compliance, and 
will establish an appropriate time frame for the corrections to be made.  If the corrections 
have not been made by the deadline, the Denali Commission reserves the right to either 
suspend or unilaterally terminate the Financial Assistance Award for non-performance. 
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11. Program Manager, Financial Manager & Other Contact Information 
TPC project officer is Don Eller for purposes of project and financial management and 
construction.  The Commission project officers are Ms. Kathleen Prentki for purposes of 
project management and Ms. Michelle O’Leary for purposes of financial management. 

 
Denali Commission Tanana Power Company, Inc. 
Ms. Kathleen Prentki 
510 “L” Street, Suite 410 
Anchorage, AK  99501 
Voice – (907) 271-1414 
Fax – (907) 271-1415 
e-mail: kprentki@denali.gov 

Mr. Don Eller 
General Manager 
P.O. Box 873509 
Wasilla, AK 99687 
Voice and Fax  – (907) 373-5599 
e-mail:  nalaska@yukontel.com 

Ms. Michelle O’Leary 
510 “L” Street, Suite 410 
Anchorage, AK  99501 
Voice – (907) 271-1767 
Fax – (907) 271-1415 
e-mail: moleary@denali.gov 

 

 
 






